
Project _______________________________________________ Date __________________________________

Site address ___________________________________________ Building permit no. _______________________

Plat name ____________________________________________ ROW permit no. _________________________

Land Use Action (LUA) File Number. __________________________________

Use the costs shown to fill in the items for the project.  Use a blank space to add items that are not listed in this worksheet. 

This form must be submitted with the plans for approval by the City.  Compute the quantities and subtotals for each section

and the total cost at the end of the worksheet.  Sign and date the completed worksheet on the last page.  

Adjacent and off-site work New ROW and on-site work

Cost Unit Quantity Total Quantity Total

ROAD AND DRAINAGE

Excavation & embankment (roadway only) $33.18 CY

Crushed rock base $31.30 CY

A.C. pavement $3.27 SF

Cement concrete curb/gutter $17.53 LF

Cement concrete sidewalk $22.54 LF

6" pipe $18.78 LF

12" pipe $25.50 LF

18" pipe $35.06 LF

24" pipe $45.70 LF

36" pipe $66.36 LF

CB Type I-L grates $1,753.02 EA

CB Type I grates $1,377.38 EA

CB Type II grates (48") $2,316.50 EA

CB Type II grates (54") $2,629.54 EA

Quarry spalls $25.04 CY

Rockery $33.18 SF

Retaining wall $ ________ SF

_______________________________ $ ________

_______________________________ $ ________

Subtotal

UTILITIES  

Street lights $1,377.38 EA

Trenching $16.28 LF

U.G. power conversion* $ ________ LS

U.G. phone conversion* $ ________ LS

U.G. cable TV conversion* $ ________ LS

_______________________________ $ ________

Subtotal

The City of Des Moines, Washington 

2016 Bond Quantity Worksheet (Effective April 2016) Update is based on BCI rates

* Estimate by the utility company (PSE, Qwest or Comcast) is required and is the applicant's responsibility to obtain.
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Cost Unit Quantity Total Quantity Total

TRAFFIC

Permanent signing $125.22 EA

Channelization $ ________ LS

Signalization $ ________ LS

Traffic Control $1,314.77 DAY

_______________________________ $ ________

Subtotal

TRAFFIC SIGNAL SYSTEM Cost Unit Quantity Total Quantity Total

Concrete Junction Box, Type 1 $313.04 EA

Concrete Junction Box, Type 2 $438.26 EA

Concrete Junction Box, Type 3 $626.08 EA

Conduit, 2'' PVC Sch 80 $25.04 LF

Conduit, 3'' PVC Sch 80 $30.05 LF

Conduit, 2'' RMC $31.30 LF

Conduit, 3'' RMC $37.56 LF

Loop Detector, Type 1 $2,003.46 EA

Loop Detector, Type 2 $1,001.73 EA

Service Panel $3,130.40 EA

Luminaire Mast Arm $500.86 EA

Luminaires $813.90 EA

Signal Pole - Mast Arm $5,008.64 EA

Signal Strain Pole $4,382.56 EA

Signal Pole Installation $2,504.32 EA

Signal Pole Foundation $3,756.48 EA

PPB Post $500.86 EA

PPB Post Installation $375.65 EA

PPB Post Foundation $939.12 EA

Controller Cabinet Complete $25,043.19 EA

Controller Cabinet Installation $1,878.24 EA

New Controller Foundation $3,130.40 EA

Pole Mount Terminal Cabinet $751.30 EA

Signal Heads (3-Sect, 8''12'') $626.08 EA

Pedestrian Head $1,001.73 EA

Pedestrian Push Button $500.86 EA

New Wiring (Including Labor) $12,521.60 LS

Removal of Existing Equipment $2,504.32 LS

_______________________________ $ ________

Subtotal
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Cost Unit Quantity Total Quantity Total

DEVELOPMENT SERVICES

Ground cover $8.77 SF

Trees $244.17 EA

Shrubs $62.61 EA

Screening/buffer $313.04 LF

Fencing $17.53 LF

Pedestrian pathway $ ________ LF

SEPA conditions $ ________ LS

Resolution conditions $ ________ LS

_______________________________ $ ________

Subtotal

ENVIRONMENTALLY CRITICAL AREA MITIGATION

Trees $25.04 EA

Shrubs $18.78 EA

Decompacting till/hardpan (6") $2.25 CY

Decompacting till/hardpan (12") $2.25 CY

Fertilize slow rel tabs 30gm/tree $4.61 EA

Hydroseeding $0.74 SY

Vegetable compost del/spread $54.43 CY

Topsoil, del/spread $51.34 CY

Mulch $54.43 CY

Wetland seed mix 3lb/1000 sq ft $109.13 LB

Buffer seed mix 3lb/1000 sq ft $72.83 LB

Emergent plugs $1.38 EA

Emergent containers $1.89 EA

_______________________________ $ ________

_______________________________ $ ________

Subtotal

LAND CLEARING & EROSION CONTROL

Rock construction pad $2,253.89 LS

Seeding $0.63 SY

Silt fence $7.51 LF

Jute mesh $8.77 SY

Temporary sediment pond $ ________ EA

Temporary pipe $ ________ LS

_______________________________ $ ________

_______________________________ $ ________

Subtotal
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Cost Unit Quantity Total Quantity Total

Pond excavation and spillway $8.77 CY

Access road $3.13 SF

Tank (48") $82.64 LF

Tank (60") $106.43 LF

Control structure (54") $3,137.41 EA

Oil/Water separator $4,883.42 EA

CB Type I & Grate $1,377.38 EA

CB Type I-L & Grate $1,252.16 EA

CB Type II & Grate (48") $2,253.89 EA

CB Type II & Grate (54") $2,629.54 EA

12" Outfall $33.81 LF

18" Outfall $41.32 LF

Quarry spalls $26.30 CY

Energy dissipater $ ________ LS

Infiltration trench $26.30 LF

Flow spreader $26.30 LF

Trash racks $375.65 EA

_______________________________ $ ________

_______________________________ $ ________

Subtotal

Total Cost

Total Cost

Contingency (25% of Total Cost) 

Grand Total

Signature of Owner/Agent

Development Services Approval

DETENSION & CONVEYANCE

Upon completion and acceptance of the bonded item, ninety percent (90%) of the bond will be released to the owner.  The

Company Name Phone Number

Transportation and Engineering Approval Surface Water Management Approval

remaining ten percent (10%) will be held for a period of one year for maintenance purposes.

Clearing & Grubbing (1% of Total Cost)

Mobilization (10% of Total Cost)
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